



KEY PLAN  
N.T.S

LEGEND:

LANDS MADE AVAILABLE



NOTES:

1. THIS POSSIBLE TRAFFIC MANAGEMENT PLAN IS PROVIDED FOR INFORMATION ONLY. TENDERER MUST SUBMIT TOGETHER WITH THE TENDER A DETAILED TRAFFIC MANAGEMENT PLAN. THE DTMP SHALL IDENTIFY THE VARIOUS DIFFERENT PHASES ENVISAGED TO FACILITATE THE EXECUTION OF THE WORKS. THE TRAFFIC MANAGEMENT PLAN SHALL INCLUDE DETAILED PLAN AND CROSS SECTION DRAWINGS FOR EACH PHASE OF THE TRAFFIC MANAGEMENT OPERATION IN ACCORDANCE WITH THE REQUIREMENTS OF APPENDIX 1/17 AND 1/18. THE PLAN SHALL IDENTIFY DURATIONS OF WORK FOR EACH PHASE. INCLUDE A STAGE 1 ROAD SAFETY AUDIT CERTIFICATE FOR THE TRAFFIC MANAGEMENT SCHEME.
2. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION OF ALL SERVICE DIVERSIONS AND PHASING OF THE WORKS AND ASSOCIATED TRAFFIC MANAGEMENT.

Rev	Description	MCF	DRL	17/12/21
		Drawn	Checked	Date



**Clifton Scannell Emerson**  
Associates

Clifton Scannell Emerson  
Associates Limited  
Consulting Engineers,  
3rd Floor The Highline,  
Bakers Point, Pottery Road,  
Dun Laoghaire, Co. Dublin,  
Ireland, A96 KW29

T. +353 1 288 5006  
F. +353 1 283 3466  
E. info@csea.ie  
W. www.csea.ie

SOUTH DUBLIN  
COUNTY COUNCIL

Client  
DODDER GREENWAY  
PHASE 5

Project  
PRELIMINARY TRAFFIC MANAGEMENT  
PLAN - SHEET 1 OF 3

Dwg. Title  
MCF NOV. 2021  
18\_123C

Drawn By  
DRL  
1:1000 @ A1  
CSEA Job No.

Checked By  
Project Code Originator Zone/Phase Level Type Role Dwg. No.  
18\_123C - CSE - GEN - XX - DR - C - SK01

D2 SUITABLE FOR INFORMATION  
Status Code Suitability Description

FINAL REPORT  
Revision Project Status